ALKOR
CYBER SPACE
ENTERTAINMENTS | MEDIA SCHOOL | ADS & EVENTS

BUSINESS PROPOSAL

Presented By : Nandakishore P R

Presented To : Bharath Med Plus

9961622277 www.alkor.in info@alkor.in

PROJECT PROPOSAL

1. Project Review

This quotation outlines the development of a **Business-to-Business (B2B) Medicine Ordering Mobile Application** where **pharmacy customers** (retailers) can place medicine orders directly from a **warehouse owner**. The system will handle multiple warehouses, real-time stock visibility, payment integration, billing, and delivery tracking.

2. Key Features

User (Customer App)

- User Registration & Login (with mobile/email OTP)
- Profile Management
- View Available Medicines & Stock per Warehouse
- Product Search & Filters (by name, category, brand)
- Add to Cart & Place Orders
- Choose Payment Method:
    - Cash on Delivery
    - Online Payment (Razorpay/Stripe/UPI Integration)
- View Order History & Invoices
- Track Order Delivery Status (In Transit, Delivered, etc.)
- Push Notifications for Order Updates

Warehouse Owner(Admin) Panel

- Dashboard Overview (Orders, Payments, Inventory)
- Manage Warehouses
- Add/Edit/Delete Medicines

- Update Stock & Pricing
- Manage Orders (Accept, Process, Dispatch, Deliver)
- Generate & Send Invoice (PDF Bill)
- Manage Customers
- Reports (Sales, Stock, Payments)

3. Delivery Tracking

- Order Tracking with status: *Order Placed → Processed → Out for Delivery → Delivered*
- Option to assign delivery agent (optional future feature)

4. Technology Stack

- **Frontend (Mobile App):** Flutter (Android + iOS)
- **Backend:** Django REST Framework
- **Database:** PostgreSQL / MySQL
- **Hosting:** AWS / DigitalOcean / Azure
- **Payment Gateway:** Razorpay
- **Authentication:** JWT / OAuth
- **Push Notifications:** Firebase Cloud Messaging (FCM)

5. Deliverables

- Android & iOS Mobile Applications
- Admin Web Dashboard (for owner)
- API Documentation
- Database Schema & Deployment

- Testing & Bug Fixing
- Basic User Guide

6. Project Timeline

Phase	Description	Duration
Phase 1	Requirement Analysis & UI/UX Design	2 Weeks
Phase 2	Backend & Database Development	3 Weeks
Phase 3	Mobile App Development	8 Weeks
Phase 4	Admin Panel Development	3 Weeks
Phase 5	Testing, QA & Deployment	2 Weeks
Total		**18 Weeks (4.5 Months)**

7. Cost Estimate

Module	Estimated Cost (INR)
UI/UX Design	₹48,000
Backend API & Database	₹72,000
Mobile Application (Android + iOS)	₹62,400
Admin Web Dashboard	₹48,000
Payment Gateway Integration	₹12,000
Tracking & Notification System	₹9,600

Testing & Deployment	₹13,000
Total Estimated Cost	**₹2,65,000**

Note: Cost may vary based on additional features or third-party integrations.

8 . Payment Terms

- 50% – Project Initiation
- 30% – After App & API Development
- 10% – After Testing & Final Delivery
- 10% – Post-Launch Support (optional)

9. Support & Maintenance

- 1 Month Free Maintenance (bug fixes & minor updates)

Terms and Conditions

Advance 50% of the total amount along with the work Order/Agreement
Any additional work will be charged extra.
18% Additional GST will be applicable.

Conclusion

Hope the offer is in the line with your requirements. Please review and let us know if you need any clarifications.

ALKOR
CYBER SPACE
ENTERTAINMENTS | MEDIA SCHOOL | ADS & EVENTS

Thank you

Thank you for the opportunity to present our proposal. we appreciate you time and consideration and forward to the posibility of working together

Contact Us

9961622277

www.alkor.in

info@alkor.in